

29 Bendor Drive, Propark- Pro Arch Building, Bendor Ext 8, Polokwane 0699
PO Box 1249, Fauna Park, 0787
Tel. (015) 291 4173
Fax: (015) 291 4218
E-mail: admin@montce.co.za



ADDENDUM NO. 1

DATE: 24 JULY 2023

ATTENTION: ALL BIDDERS

PROJECT: BID NO.: 66/2023 - DEVELOPMENT OF ROADS AND STORMWATER AT SOUTH OF
PRETORIUS 700 NEW STANDS

1. CHANGES IN THE BOQ

Bidders are informed to note changes on Page C.62 under **SECTION 4100: PRIME COAT- "SCHEDULE A: ROAD CONSTRUCTION"**, of the bill of quantities in the tender document. Bidders are therefore requested to replace the page in the document with the page below. Bidders are urged to **submit the attached addendum with their submission.**

2. DOCUMENTS PURCHASED AT THE MUNICIPALITY SUPPLY CHAIN

Tenderers are requested to collect new tender documents for the above mentioned document from the Municipality. For those that have already paid and received the documents, they need to present the slip in order to get the new document.

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM NO.01

Bidders are requested to complete the information below as an acknowledgement that they have read and received the addendum, and email it back to admin@montce.co.za.

.....
Company Name

.....
Name of Representative

.....
Signature

.....
Date

.....
Company Address

SCHEDULE A : ROAD CONSTRUCTION

SECTION 4100

BID NO.: 66/2023 - DEVELOPMENT OF ROADS AND STORMWATER AT SOUTH OF PRETORIUS 700

NEW STANDS

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
4100	<u>PRIME COAT</u>				
41.01	Prime coat:				
	(c) MC-30 cut-back bitumen	litre	40380		
	(e) Invert bitumen emulsion	litre	Rate Only		Rate Only
41.02	Aggregate for blinding	m ²	800		
41.03	Extra over item 41.01 for applying the prime coat in areas accessible only to hand held equipment	litre	1200		
4100	TOTAL CARRIED TO SUMMARY				